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This award provides $313,686 for construction completion of a new bulk fuel storage tank farm and related facilities, as well as
several smaller fuel storage tanks located at various public buildings, all in Brevig Mission, Alaska that will meet all applicable
codes and regulations. This project does not include fuel storage for Alaska Village Cooperative (AVEC), therefore match is
not required. The design and initial construction funding was previously provided under project number 23A with $ 3,196,891
from the Denali Commission and $78,044 from AVEC and other contributors. The project overage funded by this award was
reported to Denali Commissioners at the June 2009 Quarterly meeting.

The storage capacity of the new bulk fuel tank farm is 297,600 gallons, which includes 213,600 gallons of storage capacity for
diesel fuel: 60,000 gallons for Bering Strait School District (BSSD); 42,600 gallons for the City of Brevig Mission (City); and
111,000 gallons for the Brevig Mission Native Corporation (BMNC). It also includes 84,000 gallons of storage capacity for
gasoline for BMNC.  The project provides no new storage capacity for AVEC.  All tanks are protected by secondary
containment systems.  The project also includes a new marine header and pipelines to fill the new tanks, as well as retail
dispensing facilities for BMNC.
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1. Award Conditions

AWARD ATTACHMENTS

Alaska Village Electric Cooperative 01183-00



Award Conditions to the Financial Assistance Award  
Between the Denali Commission and Alaska Village Electric Cooperative 

For Brevig Mission Bulk Fuel Completion 
Award No. 01183 
September 2009 

1. Scope of Work 
This award provides $313,686 for construction completion of a new bulk fuel storage 
tank farm and related facilities, as well as several smaller fuel storage tanks located at 
various public buildings, all in Brevig Mission, Alaska that will meet all applicable codes 
and regulations. This project does not include fuel storage for Alaska Village Cooperative 
(AVEC), therefore match is not required. The design and initial construction funding was 
previously provided under project number 23A with $ 3,196,891 from the Denali 
Commission and $78,044 from AVEC and other contributors. The project overage 
funded by this award was reported to Denali Commissioners at the June 2009 Quarterly 
meeting. 
 
The storage capacity of the new bulk fuel tank farm is 297,600 gallons, which includes 
213,600 gallons of storage capacity for diesel fuel: 60,000 gallons for Bering Strait 
School District (BSSD); 42,600 gallons for the City of Brevig Mission (City); and 
111,000 gallons for the Brevig Mission Native Corporation (BMNC). It also includes 
84,000 gallons of storage capacity for gasoline for BMNC.  The project provides no new 
storage capacity for AVEC.  All tanks are protected by secondary containment systems.  
The project also includes a new marine header and pipelines to fill the new tanks, as well 
as retail dispensing facilities for BMNC.  
     
All Commission funding is intended for use for the scope of work identified in the Award 
document only.  Any balance of funds remaining after the full scope of work has been 
completed will be returned to the Denali Commission. 

2. Milestones 
The following milestones are identified as the major steps to be completed as part of the 
project.  “Planned” dates for the first milestone are included here.  As part of each 
progress report, recipients shall update the progress toward meeting these milestones (see 
section 7, Reporting). 
 

Milestone  

Planned  Actual  

Units 
Total Cost  

At Completion 
Start  
Date  

End  
Date  

Start 
Date 

End  
Date 

  Construction   
 

09/01/2009 12/31/2009   0  $0.00  

  Project Close-out   
 

01/01/2010 03/31/2010   0  $0.00  

3. Award Performance Period 
The Award performance period is September 1, 2009 through March 31, 2010  This is the 
period during which Award recipients can incur obligations or costs against this Award. 
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4. Direct and Indirect Costs 
The cost principles of OMB Circular A-122 are applicable to this Award.  Indirect costs 
are not allowable for financial assistance under this agreement.  However, indirect costs 
may be recognized for purposes of quantifying AVEC’s financial contribution. Please 
refer to the cost principles regulations for specific details on other allowable charges 
under this Award. 

5. Budget and Program Revisions 
The Administrative Circular, 2 CFR Part 215 (formerly OMB A-110), applies to this 
Award.  Please refer to the Administrative Circular for specific details on revisions to this 
Award.  The Administrative Circular requires that AVEC will inform the Commission in 
writing (e-mail, letter, or report) at the earliest possible date of any unanticipated project 
cost overrun, project schedule delays, or changes in the project scope or changed site 
conditions. 

6. Payments 
Payments under this Award will be made by electronic transfer in response to a “Request 
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by AVEC. 
Requests for reimbursements may be made as needed or at the end of each quarter but 
should be submitted no later than 30 days after the federal quarter. The SF-270 must be 
submitted to the Denali Commission via fax, e-mail (finance@denali.gov) or mail in 
order for payment to be processed. The form is available on the OMB website: 
http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in 
accordance with 2 CFR Part 215.  Please contact the Denali Commission’s Finance 
Specialist at (907) 271-1414 for further information about submitting this form. No 
interest will be accrued on these funds. 

7. Reporting  
Two forms of project reporting are required under this Award, listed below.  AVEC shall 
submit reports using the Denali Commission’s on-line Project Database System, available 
at www.denali.gov.  If there are technical limitations which may prevent the recipient 
from meeting this requirement, please contact the Program Manager listed in this 
agreement. 
 
a. Progress Reports shall be submitted on a quarterly basis.  The first reporting period 

is September 1, 2009 to September 30, 2009 and quarterly thereafter.  Reports are due 
within 30 days of the end of the reporting period.  Progress reports shall include the 
following: 

 
i. Total project funding, including both Denali Commission funding and other 

project funding sources. 
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ii.  The total project expenditures for the project as of the end of the reporting 
period, including both Denali Commission and Other funding sources. 

iii.  Updated schedule and milestone information as identified in the Scope of 
Work 

iv. Narrative summary of the project status and accomplishments to date, and 
address the following questions: is the project on schedule, is the project on 
budget, and what actions are planned to address any project problems. 

v. Photographic documentation of project progress shall be provided with the 
progress reports for active construction projects.  The photo documentation 
shall include a minimum of three, dated photos per reporting period such that 
a complete record of the construction is maintained over time, from “before,” 
showing the situation before the start of construction, to “during” showing 
work proceeding on the project, and “after” to show the finished project.  
Photos shall be provided in a digital format as part of the on-line report.  A 
short description of the activity and names of those in the photos shall also be 
provided. 

 
b. Federal Single Audits shall be submitted annually, when required.  In accordance 

with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that 
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part  
[subpart 205].  The determination of when an award is expended should be based on 
when the activity related to the award occurs.” 

 
Recipients shall also submit single audits to the Federal Clearinghouse as designated 
by OMB.  Information can be found on the following web-site: 
http://harvester.census.gov/sac/ 

8. Project/Award Close-Out 
The project close-out report shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is 
earlier.  Recipients must also draw down any remaining funds for expenditures incurred 
under this award during this 90-day period. 
 
The project close-out report shall be submitted on-line through the Denali Commission’s 
on-line Project Database System, available at www.denali.gov.  The project close out will 
require the recipient to submit the following information: 
 
a. Final data for each item listed in paragraph 7(a) “Progress Reports” 
b. Final project expenditures itemized by the following categories: planning & design; 

materials & equipment; freight; labor; project administration/overhead and other 
expenses. 
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c. Acknowledgement of support: For all construction projects, the Award recipient shall 
display a sign that acknowledges the Government’s support for the project(s) 
developed under this Award.  The Commission will provide an appropriate sign.  The 
Award recipient must request an indoor and/or an outdoor sign from the Commission 
office.  Pickup or delivery of the sign can be arranged at that time. 

9. Public Policy Laws and Assurances 
Award Recipients are required to comply with the public policy laws and assurances on 
SF 424d.  Some of the laws are highlighted below for your reference. 

 
No portion of this award may be used for lobbying or propaganda purposes as prohibited 
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

 
Project level environmental reviews in accordance with the National Environmental 
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for 
each project undertaken with Denali Commission funds. 

10.  Non-Compliance with Award Conditions 
Recipients not in compliance with the terms and conditions of this Financial Assistance 
Award will be notified by the Denali Commission.  The Denali Commission will work 
with the recipient to identify the steps necessary to bring them back into compliance, and 
will establish an appropriate time frame for the corrections to be made.  If the corrections 
have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance. 

11.  Program Manager, Financial Manager & Other Contact Information 
 

Denali Commission Alaska Village Electric Cooperative 
Denali Daniels 
Program Manager 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-1189 
Fax: 907-271-1415 
E-mail: ddaniels@denali.gov 

Meera Kohler 
Project Manager 
4831 Eagle Street 
Anchorage, AK  99503 
Phone : 907-561-1818 
Fax : 907-562-4086 
E-mail: mkohler@avec.org 

Mariah McNair 
Grants Administrator 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-2367 
Fax: 907-271-1415 
E-mail: mmcnair@denali.gov  

Meera Kohler 
Financial Manager 
4831 Eagle Street 
Anchorage, AK  99503 
Phone : 907-561-1818 
Fax : 907-562-4086 
E-mail: mkohler@avec.org 

 



Award Conditions, Award No. 01183  Page 5 of 5 
Alaska Village Electric Cooperative, Inc.  
 

12. Other Project Specific Paragraphs 
The 2008-2009 Denali Commission-AVEC Memorandum of Agreement requires that 
AVEC participate in Commission committees and workgroups as available, as well as to 
participate in biannual meetings to share lessons learned and best practices.  Another 
biannual meeting focus is reporting on the measureable improvements brought about as a 
result of the Commission’s Energy Program and development of program evaluation 
metrics. 
 
To the maximum extent practicable, considering applicable laws, Funding Recipients 
shall accomplish the project contemplated by the Award using local Alaska firms and 
labor.  

 


